

Following a twenty five (25) day advertisement period, bids were received and opened on July 14, 2010 at 11:00 A.M. for the Aerobic Digester Conversion. A total of three (3) contractors submitted bids for these improvements. This report includes bid tabulation summarizing all the bids that were submitted.

The responsive bidders were as follows:

<u>Contractor</u>	<u>Base Bid</u>
1. Mike Pusateri Excavating, Inc.	\$ 451,862.00
2. WE Downie Company, Inc.	\$ 478,000.00
3. Cattrell Companies, Inc.	\$ 498,800.00

Our proposed Engineer's Opinion of Probable Cost was \$ 485,000.00

PROPOSAL TO THE VILLAGE OF WELLSVILLE, OHIO
AEROBIC DIGESTER CONVERSION

Mike Pusateri Excavating, Inc.
St. Clair Ave. Extension
East Liverpool, Ohio 43920

Bid Item Number	Item Description	Est. Qty.	Unit	Unit Cost Material	Unit Cost Labor	Total Unit Cost	Total Cost
1	Bond & Insurance	1	Lump Sum	\$ 7,525.00	\$ -	\$ 7,525.00	\$ 7,525.00
2	Mobilization	1	Lump Sum	\$ 9,350.00	\$ -	\$ 9,350.00	\$ 9,350.00
3	Wastewater Treatment Plant Improvements	1	Lump Sum	\$ 288,991.00	\$ 135,996.00	\$ 424,987.00	\$ 424,987.00
4	Electrical Allowance Dealing with AEP	1	Lump Sum	\$ 10,000.00	\$ -	\$ 10,000.00	\$ 10,000.00
TOTAL							\$ 451,862.00

PROPOSAL TO THE VILLAGE OF WELLSVILLE, OHIO
AEROBIC DIGESTER CONVERSION

WE Downie Company, Inc.
2978 Thunderbird Dr.
Poland, Ohio 44514

Bid Item Number	Item Description	Est. Qty.	Unit	Unit Cost Material	Unit Cost Labor	Total Unit Cost	Total Cost
1	Bond & Insurance	1	Lump Sum	\$ 10,000.00	\$ -	\$ 10,000.00	\$ 10,000.00
2	Mobilization	1	Lump Sum	\$ 15,000.00	\$ -	\$ 15,000.00	\$ 15,000.00
3	Wastewater Treatment Plant Improvements	1	Lump Sum	\$ 343,000.00	\$ 100,000.00	\$ 443,000.00	\$ 443,000.00
4	Electrical Allowance Dealing with AEP	1	Lump Sum	\$ 10,000.00	\$ -	\$ 10,000.00	\$ 10,000.00
TOTAL							\$ 478,000.00

PROPOSAL TO THE VILLAGE OF WELLSVILLE, OHIO
AEROBIC DIGESTER CONVERSION

Cattrell Companies, Inc.
906 Franklin St.
Toronto, Ohio 43964

Bid Item Number	Item Description	Est. Qty.	Unit	Unit Cost Material	Unit Cost Labor	Total Unit Cost	Total Cost
1	Bond & Insurance	1	Lump Sum	\$ -	\$ -	\$ 4,830.00	\$ 4,830.00
2	Mobilization	1	Lump Sum	\$ 300.00	\$ 500.00	\$ 800.00	\$ 800.00
3	Wastewater Treatment Plant Improvements	1	Lump Sum	\$ 293,935.00	\$ 189,235.00	\$ 483,170.00	\$ 483,170.00
4	Electrical Allowance Dealing with AEP	1	Lump Sum	\$ 10,000.00	\$ -	\$ 10,000.00	\$ 10,000.00
TOTAL							\$ 498,800.00