
Re: Community Park Site Preparation Project  
 
Following a two (2) week advertisement period, bids were received and opened on June 4, 2010 
at 12:00 Noon for the Community Park Site Preparation Project.  A total of twelve (12) 
contractors submitted bids for this project.  This report includes bid tabulations summarizing all 
the bids that were submitted. 
 
The responsive bidders were as follows: 
 

Contractor Base Bid 
  
1. Fechko Excavating, Inc.  $ 372,319.35 
2. Dennis Alber Excavating  $ 375,745.20 
3. G.E. Baker Construction, Inc.  $ 388,765.25 
4. Mr. Excavator, Inc.  $ 415,187.71 
5. Kent’s Excavating Co. of Ohio, Inc.   $ 422,450.00 
6. Premier Asphalt Paving Co.   $ 433,858.09 
7. Riestchlin Construction, Inc.  $ 436,436.15 
8. Cavanaugh Building Corporation  $ 455,583.20 
9. Bob Bennett Construction Co.  $ 465,857.60 
10. Terra Valley Excavating $ 466,933.50 
11. Fabrizi Trucking & Paving Co., Inc. $ 470,433.90 
12. Lockhart Concrete Co.  $ 469,544.45 

 
Our proposed Engineer’s Opinion of Probable Cost was $550,000.00. 
 



Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      3,750.00$             3,750.00$             3,750.00$             

2  Mobilization 1 Lump Sum -$                      3,500.00$             3,500.00$             3,500.00$             

3  Construction Staking 1 Lump Sum -$                      10,000.00$           10,000.00$           10,000.00$           

4 Demolition 1 Lump Sum -$                      6,700.00$             6,700.00$             6,700.00$             

5  Clearing & Grubbing 1 Lump Sum -$                    7,700.00$            7,700.00$            7,700.00$            
6  Stumps and Roots Removed 1 Lump Sum -$                    2,000.00$            2,000.00$            2,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    2.75$                   2.75$                   74,250.00$          

8  Asphalt Surface Course (1.5”)  265 CY 80.00$                 52.00$                 132.00$               34,980.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 71.00$                 47.00$                 118.00$               31,270.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.00$                   1.25$                   2.25$                   715.50$               
11  Bituminous Aggregate Base (3”) 530 CY 60.00$                 44.00$                 104.00$               55,120.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 2.00$                   1.75$                   3.75$                   8,351.25$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 24.00$                 16.00$                 40.00$                 42,400.00$          
14  Sub-grade Compaction 6,928 SY -$                    0.70$                   0.70$                   4,849.60$            
15  Stabilized Crushed Aggregate (6”) 95 CY 39.00$                 26.00$                 65.00$                 6,175.00$            
16  7” Plain Concrete Pavement 126 SY 23.00$                 13.50$                 36.50$                 4,599.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 30.00$                 17.00$                 47.00$                 658.00$               
18  Sub-grade Compaction 126 SY -$                    2.00$                   2.00$                   252.00$               
19  Integral Concrete Curb, Type 2-A 89 LF 1.50$                   1.00$                   2.50$                   222.50$               
20  4” Concrete Sidewalk 84 SF 4.50$                   3.00$                   7.50$                   630.00$               
21  Curb Ramps 2 EA 90.00$                 60.00$                 150.00$               300.00$               
22  Concrete Wheel Stop 125 EA 30.00$                 14.50$                 44.50$                 5,562.50$            
23  Pavement Markings 1 Lump Sum 450.00$               300.00$               750.00$               750.00$               

24  Sanitary Manhole 1 EA 2,220.00$            1,480.00$            3,700.00$            3,700.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 50.00$                 30.50$                 80.50$                 1,610.00$            
26  Aggregate Drains 175 LF 2.00$                   1.65$                   3.65$                   638.75$               
27  4” Underdrain 98 LF 4.00$                   3.00$                   7.00$                   686.00$               
28  Catch Basin (Type 2-2B) 2 EA 500.00$               225.00$               725.00$               1,450.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 8.00$                   5.00$                   13.00$                 611.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 17.00$                 12.00$                 29.00$                 6,206.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 19.00$                 12.00$                 31.00$                 2,480.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 240.00$               160.00$               400.00$               1,600.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 255.00$               170.00$               425.00$               850.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 1,100.00$            800.00$               1,900.00$            1,900.00$            
35 2” Conduit (Schedule 40) 146 LF 2.00$                   2.50$                   4.50$                   657.00$               

36 Seeding and Mulching 51,327 SY 0.20$                   0.55$                   0.75$                   38,495.25$          

37 Sediment & Erosion Control 1 Lump Sum 2,000.00$            4,700.00$            6,700.00$            6,700.00$            

372,319.35$  

Lawns 

Sediment & Erosion Control 

TOTAL 

0

Pavement 

Storm & Sanitary 

Clearing & Grubbing 

Fechko Excavating, Inc. 
865 West Liberty St., Ste. 120

Medina, Ohio 44256

General 

Demolition 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      10,000.00$           10,000.00$           10,000.00$           

2  Mobilization 1 Lump Sum -$                      5,000.00$             5,000.00$             5,000.00$             

3  Construction Staking 1 Lump Sum -$                      7,500.00$             7,500.00$             7,500.00$             

4 Demolition 1 Lump Sum -$                      5,000.00$             5,000.00$             5,000.00$             

5  Clearing & Grubbing 1 Lump Sum -$                    15,000.00$          15,000.00$          15,000.00$          
6  Stumps and Roots Removed 1 Lump Sum -$                    1,000.00$            1,000.00$            1,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    3.00$                   3.00$                   81,000.00$          

8  Asphalt Surface Course (1.5”)  265 CY 106.00$               26.00$                 132.00$               34,980.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 92.00$                 26.00$                 118.00$               31,270.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.50$                   1.00$                   2.50$                   795.00$               
11  Bituminous Aggregate Base (3”) 530 CY 78.00$                 26.00$                 104.00$               55,120.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 3.00$                   1.00$                   4.00$                   8,908.00$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 25.00$                 10.00$                 35.00$                 37,100.00$          
14  Sub-grade Compaction 6,928 SY -$                    1.00$                   1.00$                   6,928.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 28.00$                 36.00$                 64.00$                 6,080.00$            
16  7” Plain Concrete Pavement 126 SY 18.00$                 22.00$                 40.00$                 5,040.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 25.00$                 20.00$                 45.00$                 630.00$               
18  Sub-grade Compaction 126 SY -$                    2.00$                   2.00$                   252.00$               
19  Integral Concrete Curb, Type 2-A 89 LF 5.00$                   5.00$                   10.00$                 890.00$               
20  4” Concrete Sidewalk 84 SF 1.00$                   3.00$                   4.00$                   336.00$               
21  Curb Ramps 2 EA 300.00$               175.00$               475.00$               950.00$               
22  Concrete Wheel Stop 125 EA 28.00$                 17.00$                 45.00$                 5,625.00$            
23  Pavement Markings 1 Lump Sum -$                    750.00$               750.00$               750.00$               

24  Sanitary Manhole 1 EA 2,250.00$            300.00$               2,550.00$            2,550.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 10.00$                 20.00$                 30.00$                 600.00$               
26  Aggregate Drains 175 LF 2.00$                   8.00$                   10.00$                 1,750.00$            
27  4” Underdrain 98 LF 4.00$                   6.00$                   10.00$                 980.00$               
28  Catch Basin (Type 2-2B) 2 EA 420.00$               300.00$               720.00$               1,440.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 5.00$                   8.00$                   13.00$                 611.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 13.00$                 14.00$                 27.00$                 5,778.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 15.00$                 12.00$                 27.00$                 2,160.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 175.00$               130.00$               305.00$               1,220.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 200.00$               130.00$               330.00$               660.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 600.00$               570.00$               1,170.00$            1,170.00$            
35 2” Conduit (Schedule 40) 146 LF 3.00$                   3.00$                   6.00$                   876.00$               

36 Seeding and Mulching 51,327 SY 0.25$                   0.35$                   0.60$                   30,796.20$          

37 Sediment & Erosion Control 1 Lump Sum 2,000.00$            3,000.00$            5,000.00$            5,000.00$            

375,745.20$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Dennis Alber Excavating
1904 Remsen Rd. 

Medina, Ohio 44256

General 

Demolition 

Clearing & Grubbing 

Earthwork

Pavement 

Storm & Sanitary 

Note: Shaded areas are corrected calculations as original was mis-calculated. 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      5,328.00$             5,328.00$             5,328.00$             

2  Mobilization 1 Lump Sum -$                      5,000.00$             5,000.00$             5,000.00$             

3  Construction Staking 1 Lump Sum -$                      3,000.00$             3,000.00$             3,000.00$             

4 Demolition 1 Lump Sum 1,000.00$             20,000.00$           21,000.00$           21,000.00$           

5  Clearing & Grubbing 1 Lump Sum -$                    22,000.00$          22,000.00$          22,000.00$          
6  Stumps and Roots Removed 1 Lump Sum -$                    7,000.00$            7,000.00$            7,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    2.90$                   2.90$                   78,300.00$          

8  Asphalt Surface Course (1.5”)  265 CY 90.00$                 42.00$                 132.00$               34,980.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 78.00$                 40.00$                 118.00$               31,270.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.50$                   0.75$                   2.25$                   715.50$               
11  Bituminous Aggregate Base (3”) 530 CY 70.00$                 34.00$                 104.00$               55,120.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 2.50$                   1.25$                   3.75$                   8,351.25$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 31.00$                 6.50$                   37.50$                 39,750.00$          
14  Sub-grade Compaction 6,928 SY -$                    0.50$                   0.50$                   3,464.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 40.00$                 10.00$                 50.00$                 4,750.00$            
16  7” Plain Concrete Pavement 126 SY 25.00$                 13.00$                 38.00$                 4,788.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 20.00$                 10.00$                 30.00$                 420.00$               
18  Sub-grade Compaction 126 SY -$                    1.00$                   1.00$                   126.00$               
19  Integral Concrete Curb, Type 2-A 89 LF 5.00$                   3.00$                   8.00$                   712.00$               
20  4” Concrete Sidewalk 84 SF 6.00$                   4.00$                   10.00$                 840.00$               
21  Curb Ramps 2 EA 366.00$               184.00$               550.00$               1,100.00$            
22  Concrete Wheel Stop 125 EA 30.00$                 15.00$                 45.00$                 5,625.00$            
23  Pavement Markings 1 Lump Sum 375.00$               375.00$               750.00$               750.00$               

24  Sanitary Manhole 1 EA 2,500.00$            4,500.00$            7,000.00$            7,000.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 6.00$                   30.00$                 36.00$                 720.00$               
26  Aggregate Drains 175 LF 4.20$                   4.00$                   8.20$                   1,435.00$            
27  4” Underdrain 98 LF 2.00$                   4.00$                   6.00$                   588.00$               
28  Catch Basin (Type 2-2B) 2 EA 350.00$               500.00$               850.00$               1,700.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 5.00$                   4.00$                   9.00$                   423.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 15.00$                 10.00$                 25.00$                 5,350.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 20.00$                 10.00$                 30.00$                 2,400.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 175.00$               100.00$               275.00$               1,100.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 210.00$               100.00$               310.00$               620.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 500.00$               500.00$               1,000.00$            1,000.00$            
35 2” Conduit (Schedule 40) 146 LF 3.00$                   3.00$                   6.00$                   876.00$               

36 Seeding and Mulching 51,327 SY 0.25$                   0.25$                   0.50$                   25,663.50$          

37 Sediment & Erosion Control 1 Lump Sum 1,500.00$            4,000.00$            5,500.00$            5,500.00$            

388,765.25$  

Lawns 

Sediment & Erosion Control 

TOTAL 

G.E. Baker Construction, Inc. 
4817 Maple Grove Rd. 

Shreve, Ohio 44676

General 

Demolition 

Clearing & Grubbing 

Earthwork

Pavement 

Storm & Sanitary 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum 2,900.00$             2,500.00$             5,400.00$             5,400.00$             

2  Mobilization 1 Lump Sum 3,288.60$             6,635.00$             9,923.60$             9,923.60$             

3  Construction Staking 1 Lump Sum 3,480.00$             3,000.00$             6,480.00$             6,480.00$             

4 Demolition 1 Lump Sum 582.84$                10,014.25$           10,597.09$           10,597.09$           

5  Clearing & Grubbing 1 Lump Sum 2,030.00$            1,750.00$            3,780.00$            3,780.00$            
6  Stumps and Roots Removed 1 Lump Sum 2,320.00$            2,000.00$            4,320.00$            4,320.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    4.46$                   4.46$                   120,420.00$        

8  Asphalt Surface Course (1.5”)  265 CY 76.56$                 86.00$                 162.56$               43,078.40$          
9  Asphalt Intermediate Course (1.5”) 265 CY 68.44$                 59.00$                 127.44$               33,771.60$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.30$                   1.13$                   2.43$                   772.74$               
11  Bituminous Aggregate Base (3”) 530 CY 60.32$                 52.00$                 112.32$               59,529.60$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 2.17$                   1.88$                   4.05$                   9,019.35$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 28.00$                 5.72$                   33.72$                 35,743.20$          
14  Sub-grade Compaction 6,928 SY -$                    0.50$                   0.50$                   3,464.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 28.00$                 32.07$                 60.07$                 5,706.65$            
16  7” Plain Concrete Pavement 126 SY 21.17$                 18.25$                 39.42$                 4,966.92$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 28.00$                 11.40$                 39.40$                 551.60$               
18  Sub-grade Compaction 126 SY -$                    0.50$                   0.50$                   63.00$                 
19  Integral Concrete Curb, Type 2-A 89 LF 1.45$                   1.25$                   2.70$                   240.30$               
20  4” Concrete Sidewalk 84 SF 4.35$                   3.75$                   8.10$                   680.40$               
21  Curb Ramps 2 EA 87.00$                 75.00$                 162.00$               324.00$               
22  Concrete Wheel Stop 125 EA 32.40$                 25.00$                 57.40$                 7,175.00$            
23  Pavement Markings 1 Lump Sum 870.00$               750.00$               1,620.00$            1,620.00$            

24  Sanitary Manhole 1 EA 2,272.20$            991.94$               3,264.14$            3,264.14$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 38.33$                 10.00$                 48.33$                 966.60$               
26  Aggregate Drains 175 LF 0.59$                   8.08$                   8.67$                   1,517.25$            
27  4” Underdrain 98 LF 3.39$                   5.67$                   9.06$                   887.88$               
28  Catch Basin (Type 2-2B) 2 EA 346.49$               790.35$               1,136.84$            2,273.68$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 4.83$                   5.67$                   10.50$                 493.50$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 25.37$                 8.00$                   33.37$                 7,141.18$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 30.08$                 8.00$                   38.08$                 3,046.40$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 149.12$               395.18$               544.30$               2,177.20$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 149.12$               395.18$               544.30$               1,088.60$            
34  Pond Outlet Structure Assembly 1 Lump Sum 3,287.27$            2,371.06$            5,658.33$            5,658.33$            
35 2” Conduit (Schedule 40) 146 LF 4.17$                   13.00$                 17.17$                 2,506.82$            

36 Seeding and Mulching 51,327 SY 0.06$                   0.09$                   0.15$                   7,699.05$            

37 Sediment & Erosion Control 1 Lump Sum 2,330.59$            6,509.04$            8,839.63$            8,839.63$            

415,187.71$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Mr. Excavator, Inc. 
8616 Euclid - Chardon Rd. 

Kirtland, Ohio 44094

General 

Demolition 

Clearing & Grubbing 

Earthwork

Pavement 

Storm & Sanitary 

Note: Shaded areas are corrected calculations as original was mis-calculated. 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      6,500.00$             6,500.00$             6,500.00$             

2  Mobilization 1 Lump Sum 1,000.00$             15,344.50$           16,344.50$           16,344.50$           

3  Construction Staking 1 Lump Sum 200.00$                3,225.00$             3,425.00$             3,425.00$             

4 Demolition 1 Lump Sum -$                      8,495.00$             8,495.00$             8,495.00$             

5  Clearing & Grubbing 1 Lump Sum -$                    8,000.00$            8,000.00$            8,000.00$            
6  Stumps and Roots Removed 1 Lump Sum -$                    3,000.00$            3,000.00$            3,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    4.85$                   4.85$                   130,950.00$        

8  Asphalt Surface Course (1.5”)  265 CY 106.00$               29.00$                 135.00$               35,775.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 92.00$                 30.50$                 122.50$               32,462.50$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.25$                   1.25$                   2.50$                   795.00$               
11  Bituminous Aggregate Base (3”) 530 CY 78.00$                 32.00$                 110.00$               58,300.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 3.00$                   1.00$                   4.00$                   8,908.00$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 30.00$                 8.50$                   38.50$                 40,810.00$          
14  Sub-grade Compaction 6,928 SY -$                    0.50$                   0.50$                   3,464.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 30.00$                 20.00$                 50.00$                 4,750.00$            
16  7” Plain Concrete Pavement 126 SY 18.00$                 20.00$                 38.00$                 4,788.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 30.00$                 15.00$                 45.00$                 630.00$               
18  Sub-grade Compaction 126 SY -$                    0.50$                   0.50$                   63.00$                 
19  Integral Concrete Curb, Type 2-A 89 LF 0.95$                   1.60$                   2.55$                   226.95$               
20  4” Concrete Sidewalk 84 SF 2.50$                   5.00$                   7.50$                   630.00$               
21  Curb Ramps 2 EA 135.00$               20.00$                 155.00$               310.00$               
22  Concrete Wheel Stop 125 EA 30.00$                 15.00$                 45.00$                 5,625.00$            
23  Pavement Markings 1 Lump Sum 500.00$               500.00$               1,000.00$            1,000.00$            

24  Sanitary Manhole 1 EA 1,650.00$            2,150.00$            3,800.00$            3,800.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 10.00$                 10.00$                 20.00$                 400.00$               
26  Aggregate Drains 175 LF 6.50$                   3.50$                   10.00$                 1,750.00$            
27  4” Underdrain 98 LF 6.25$                   3.75$                   10.00$                 980.00$               
28  Catch Basin (Type 2-2B) 2 EA 330.00$               350.00$               680.00$               1,360.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 6.75$                   10.00$                 16.75$                 787.25$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 15.00$                 10.00$                 25.00$                 5,350.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 19.00$                 10.00$                 29.00$                 2,320.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 145.00$               175.00$               320.00$               1,280.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 165.00$               175.00$               340.00$               680.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 1,000.00$            1,000.00$            2,000.00$            2,000.00$            
35 2” Conduit (Schedule 40) 146 LF 6.25$                   3.75$                   10.00$                 1,460.00$            

36 Seeding and Mulching 51,327 SY 0.20$                   0.20$                   0.40$                   20,530.80$          

37 Sediment & Erosion Control 1 Lump Sum 1,500.00$            3,000.00$            4,500.00$            4,500.00$            

422,450.00$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Kent's Excavating Services, Inc. 
9002 Ryan Rd. 

Seville, Ohio 44273

General 

Demolition 

Clearing & Grubbing 

Earthwork

Pavement 

Storm & Sanitary 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      7,000.00$             7,000.00$             7,000.00$             

2  Mobilization 1 Lump Sum 6,100.00$             6,000.00$             12,100.00$           12,100.00$           

3  Construction Staking 1 Lump Sum -$                      12,540.00$           12,540.00$           12,540.00$           

4 Demolition 1 Lump Sum -$                      2,730.00$             2,730.00$             2,730.00$             

5  Clearing & Grubbing 1 Lump Sum -$                    9,000.00$            9,000.00$            9,000.00$            
6  Stumps and Roots Removed 1 Lump Sum -$                    3,230.00$            3,230.00$            3,230.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    3.68$                   3.68$                   99,360.00$          

8  Asphalt Surface Course (1.5”)  265 CY 71.21$                 71.21$                 142.42$               37,741.30$          
9  Asphalt Intermediate Course (1.5”) 265 CY 61.90$                 61.91$                 123.81$               32,809.65$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 3.00$                   0.88$                   3.88$                   1,233.84$            
11  Bituminous Aggregate Base (3”) 530 CY 59.17$                 59.17$                 118.34$               62,720.20$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 2.09$                   2.09$                   4.18$                   9,308.86$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 16.43$                 16.43$                 32.86$                 34,831.60$          
14  Sub-grade Compaction 6,928 SY 1.05$                   1.05$                   2.10$                   14,548.80$          
15  Stabilized Crushed Aggregate (6”) 95 CY 31.97$                 31.97$                 63.94$                 6,074.30$            
16  7” Plain Concrete Pavement 126 SY 28.90$                 28.90$                 57.80$                 7,282.80$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 17.25$                 17.25$                 34.50$                 483.00$               
18  Sub-grade Compaction 126 SY 1.05$                   1.05$                   2.10$                   264.60$               
19  Integral Concrete Curb, Type 2-A 89 LF 10.50$                 10.50$                 21.00$                 1,869.00$            
20  4” Concrete Sidewalk 84 SF 3.15$                   3.15$                   6.30$                   529.20$               
21  Curb Ramps 2 EA 328.00$               328.00$               656.00$               1,312.00$            
22  Concrete Wheel Stop 125 EA 22.00$                 22.00$                 44.00$                 5,500.00$            
23  Pavement Markings 1 Lump Sum 712.50$               712.50$               1,425.00$            1,425.00$            

24  Sanitary Manhole 1 EA 2,255.00$            2,255.00$            4,510.00$            4,510.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 20.45$                 20.45$                 40.90$                 818.00$               
26  Aggregate Drains 175 LF 4.25$                   4.00$                   8.25$                   1,443.75$            
27  4” Underdrain 98 LF 4.64$                   4.50$                   9.14$                   895.72$               
28  Catch Basin (Type 2-2B) 2 EA 288.75$               288.75$               577.50$               1,155.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 4.25$                   4.00$                   8.25$                   387.75$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 16.39$                 16.39$                 32.78$                 7,014.92$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 25.68$                 25.68$                 51.36$                 4,108.80$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 133.35$               133.35$               266.70$               1,066.80$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 133.35$               133.35$               266.70$               533.40$               
34  Pond Outlet Structure Assembly 1 Lump Sum 370.10$               370.10$               740.20$               740.20$               
35 2” Conduit (Schedule 40) 146 LF 1.50$                   1.50$                   3.00$                   438.00$               

36 Seeding and Mulching 51,327 SY 0.40$                   0.40$                   0.80$                   41,061.60$          

37 Sediment & Erosion Control 1 Lump Sum 2,895.00$            2,895.00$            5,790.00$            5,790.00$            

433,858.09$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Premier Asphalt Paving Co.
10519 Royalton Rd. 

North Royalton, Ohio 44133
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      10,000.00$           10,000.00$           10,000.00$           

2  Mobilization 1 Lump Sum -$                      8,000.00$             8,000.00$             8,000.00$             

3  Construction Staking 1 Lump Sum -$                      11,500.00$           11,500.00$           11,500.00$           

4 Demolition 1 Lump Sum -$                      7,500.00$             7,500.00$             7,500.00$             

5  Clearing & Grubbing 1 Lump Sum -$                    12,000.00$          12,000.00$          12,000.00$          
6  Stumps and Roots Removed 1 Lump Sum -$                    5,000.00$            5,000.00$            5,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    4.65$                   4.65$                   125,550.00$        

8  Asphalt Surface Course (1.5”)  265 CY 108.00$               30.00$                 138.00$               36,570.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 95.00$                 29.00$                 124.00$               32,860.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.50$                   1.00$                   2.50$                   795.00$               
11  Bituminous Aggregate Base (3”) 530 CY 81.00$                 29.00$                 110.00$               58,300.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 1.00$                   3.00$                   4.00$                   8,908.00$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 30.25$                 5.75$                   36.00$                 38,160.00$          
14  Sub-grade Compaction 6,928 SY -$                    0.50$                   0.50$                   3,464.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 30.25$                 10.75$                 41.00$                 3,895.00$            
16  7” Plain Concrete Pavement 126 SY 20.00$                 30.00$                 50.00$                 6,300.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 30.25$                 5.75$                   36.00$                 504.00$               
18  Sub-grade Compaction 126 SY -$                    1.00$                   1.00$                   126.00$               
19  Integral Concrete Curb, Type 2-A 89 LF 1.00$                   6.00$                   7.00$                   623.00$               
20  4” Concrete Sidewalk 84 SF 2.00$                   5.00$                   7.00$                   588.00$               
21  Curb Ramps 2 EA 125.00$               400.00$               525.00$               1,050.00$            
22  Concrete Wheel Stop 125 EA 30.00$                 28.00$                 58.00$                 7,250.00$            
23  Pavement Markings 1 Lump Sum 250.00$               750.00$               1,000.00$            1,000.00$            

24  Sanitary Manhole 1 EA 2,200.00$            3,100.00$            5,300.00$            5,300.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 10.00$                 15.00$                 25.00$                 500.00$               
26  Aggregate Drains 175 LF 2.00$                   4.00$                   6.00$                   1,050.00$            
27  4” Underdrain 98 LF 3.00$                   3.00$                   6.00$                   588.00$               
28  Catch Basin (Type 2-2B) 2 EA 350.00$               600.00$               950.00$               1,900.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 5.00$                   5.00$                   10.00$                 470.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 13.85$                 13.15$                 27.00$                 5,778.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 17.75$                 14.75$                 32.50$                 2,600.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 125.00$               100.00$               225.00$               900.00$               
33  Half Height Headwall (HW-2.2) 18” 2 EA 175.00$               100.00$               275.00$               550.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 750.00$               700.00$               1,450.00$            1,450.00$            
35 2” Conduit (Schedule 40) 146 LF 5.00$                   10.00$                 15.00$                 2,190.00$            

36 Seeding and Mulching 51,327 SY 0.20$                   0.25$                   0.45$                   23,097.15$          

37 Sediment & Erosion Control 1 Lump Sum -$                    10,120.00$          10,120.00$          10,120.00$          

436,436.15$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Riestchlin Construction, Inc. 
4240 Baker Rd. 

Crestline, Ohio 44827
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Pavement 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum 3,000.00$             -$                      3,000.00$             3,000.00$             

2  Mobilization 1 Lump Sum 2,000.00$             8,000.00$             10,000.00$           10,000.00$           

3  Construction Staking 1 Lump Sum -$                      5,000.00$             5,000.00$             5,000.00$             

4 Demolition 1 Lump Sum 6,000.00$             9,000.00$             15,000.00$           15,000.00$           

5  Clearing & Grubbing 1 Lump Sum 7,200.00$            10,800.00$          18,000.00$          18,000.00$          
6  Stumps and Roots Removed 1 Lump Sum -$                    5,000.00$            5,000.00$            5,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    4.62$                   4.62$                   124,740.00$        

8  Asphalt Surface Course (1.5”)  265 CY 106.00$               26.00$                 132.00$               34,980.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 92.00$                 26.00$                 118.00$               31,270.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.50$                   0.50$                   2.00$                   636.00$               
11  Bituminous Aggregate Base (3”) 530 CY 78.00$                 26.00$                 104.00$               55,120.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 3.00$                   1.00$                   4.00$                   8,908.00$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 30.00$                 16.00$                 46.00$                 48,760.00$          
14  Sub-grade Compaction 6,928 SY -$                    1.00$                   1.00$                   6,928.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 35.00$                 30.00$                 65.00$                 6,175.00$            
16  7” Plain Concrete Pavement 126 SY 30.00$                 20.00$                 50.00$                 6,300.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 20.00$                 15.00$                 35.00$                 490.00$               
18  Sub-grade Compaction 126 SY -$                    10.00$                 10.00$                 1,260.00$            
19  Integral Concrete Curb, Type 2-A 89 LF 4.00$                   4.00$                   8.00$                   712.00$               
20  4” Concrete Sidewalk 84 SF 3.00$                   8.00$                   11.00$                 924.00$               
21  Curb Ramps 2 EA 200.00$               350.00$               550.00$               1,100.00$            
22  Concrete Wheel Stop 125 EA 30.00$                 14.00$                 44.00$                 5,500.00$            
23  Pavement Markings 1 Lump Sum 1,200.00$            600.00$               1,800.00$            1,800.00$            

24  Sanitary Manhole 1 EA 1,800.00$            6,035.00$            7,835.00$            7,835.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 10.00$                 23.00$                 33.00$                 660.00$               
26  Aggregate Drains 175 LF 6.00$                   10.00$                 16.00$                 2,800.00$            
27  4” Underdrain 98 LF 3.00$                   4.00$                   7.00$                   686.00$               
28  Catch Basin (Type 2-2B) 2 EA 400.00$               200.00$               600.00$               1,200.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 4.00$                   7.00$                   11.00$                 517.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 10.00$                 13.00$                 23.00$                 4,922.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 11.00$                 15.00$                 26.00$                 2,080.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 150.00$               185.00$               335.00$               1,340.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 150.00$               185.00$               335.00$               670.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 800.00$               560.00$               1,360.00$            1,360.00$            
35 2” Conduit (Schedule 40) 146 LF 2.00$                   7.00$                   9.00$                   1,314.00$            

36 Seeding and Mulching 51,327 SY 0.20$                   0.40$                   0.60$                   30,796.20$          

37 Sediment & Erosion Control 1 Lump Sum 4,000.00$            3,800.00$            7,800.00$            7,800.00$            

455,583.20$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Cavanaugh Building Corporation
1744 Collier Rd. 

Akron, Ohio 44320

General 

Demolition 

Clearing & Grubbing 

Earthwork

26
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      5,000.00$             5,000.00$             5,000.00$             

2  Mobilization 1 Lump Sum 2,000.00$             1,000.00$             3,000.00$             3,000.00$             

3  Construction Staking 1 Lump Sum 2,000.00$             6,000.00$             8,000.00$             8,000.00$             

4 Demolition 1 Lump Sum 1,000.00$             5,000.00$             6,000.00$             6,000.00$             

5  Clearing & Grubbing 1 Lump Sum 1,000.00$            4,000.00$            5,000.00$            5,000.00$            
6  Stumps and Roots Removed 1 Lump Sum 1,000.00$            1,000.00$            2,000.00$            2,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY 1.00$                   4.50$                   5.50$                   148,500.00$        

8  Asphalt Surface Course (1.5”)  265 CY 110.00$               30.00$                 140.00$               37,100.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 100.00$               25.00$                 125.00$               33,125.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.00$                   1.20$                   2.20$                   699.60$               
11  Bituminous Aggregate Base (3”) 530 CY 95.00$                 26.00$                 121.00$               64,130.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 2.00$                   2.50$                   4.50$                   10,021.50$          
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 24.00$                 18.00$                 42.00$                 44,520.00$          
14  Sub-grade Compaction 6,928 SY 0.50$                   0.50$                   1.00$                   6,928.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 31.00$                 36.00$                 67.00$                 6,365.00$            
16  7” Plain Concrete Pavement 126 SY 20.00$                 46.00$                 66.00$                 8,316.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 30.00$                 170.00$               200.00$               2,800.00$            
18  Sub-grade Compaction 126 SY 1.00$                   2.00$                   3.00$                   378.00$               
19  Integral Concrete Curb, Type 2-A 89 LF 5.00$                   25.00$                 30.00$                 2,670.00$            
20  4” Concrete Sidewalk 84 SF 1.50$                   3.50$                   5.00$                   420.00$               
21  Curb Ramps 2 EA 400.00$               400.00$               800.00$               1,600.00$            
22  Concrete Wheel Stop 125 EA 30.00$                 40.00$                 70.00$                 8,750.00$            
23  Pavement Markings 1 Lump Sum 500.00$               1,500.00$            2,000.00$            2,000.00$            

24  Sanitary Manhole 1 EA 2,000.00$            3,000.00$            5,000.00$            5,000.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 5.00$                   45.00$                 50.00$                 1,000.00$            
26  Aggregate Drains 175 LF 3.00$                   7.00$                   10.00$                 1,750.00$            
27  4” Underdrain 98 LF 2.00$                   3.00$                   5.00$                   490.00$               
28  Catch Basin (Type 2-2B) 2 EA 400.00$               500.00$               900.00$               1,800.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 5.00$                   10.00$                 15.00$                 705.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 10.00$                 15.00$                 25.00$                 5,350.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 15.00$                 15.00$                 30.00$                 2,400.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 200.00$                     200.00$                     400.00$               1,600.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 250.00$                     200.00$                     450.00$               900.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 800.00$                     1,200.00$                  2,000.00$            2,000.00$            
35 2” Conduit (Schedule 40) 146 LF 2.00$                          4.00$                          6.00$                   876.00$               

36 Seeding and Mulching 51,327 SY 0.20$                          0.30$                          0.50$                          25,663.50$              

37 Sediment & Erosion Control 1 Lump Sum 2,000.00$                  7,000.00$                  9,000.00$                  9,000.00$                 

465,857.60$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Bob Bennett Construction Co. 
2795 Barber Rd. 

Norton, Ohio 44203

General 
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Earthwork
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Storm & Sanitary 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum 6,300.00$             -$                      6,300.00$             6,300.00$             

2  Mobilization 1 Lump Sum -$                      19,500.00$           19,500.00$           19,500.00$           

3  Construction Staking 1 Lump Sum -$                      4,000.00$             4,000.00$             4,000.00$             

4 Demolition 1 Lump Sum -$                      10,800.00$           10,800.00$           10,800.00$           

5  Clearing & Grubbing 1 Lump Sum -$                    9,000.00$            9,000.00$            9,000.00$            
6  Stumps and Roots Removed 1 Lump Sum -$                    2,000.00$            2,000.00$            2,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    3.90$                   3.90$                   105,300.00$        

8  Asphalt Surface Course (1.5”)  265 CY 100.00$               42.50$                 142.50$               37,762.50$          
9  Asphalt Intermediate Course (1.5”) 265 CY 100.00$               28.50$                 128.50$               34,052.50$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 2.00$                   0.75$                   2.75$                   874.50$               
11  Bituminous Aggregate Base (3”) 530 CY 96.00$                 20.00$                 116.00$               61,480.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 3.00$                   0.75$                   3.75$                   8,351.25$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 31.00$                 15.00$                 46.00$                 48,760.00$          
14  Sub-grade Compaction 6,928 SY -$                    2.00$                   2.00$                   13,856.00$          
15  Stabilized Crushed Aggregate (6”) 95 CY 41.00$                 20.00$                 61.00$                 5,795.00$            
16  7” Plain Concrete Pavement 126 SY 12.00$                 26.00$                 38.00$                 4,788.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 31.00$                 10.00$                 41.00$                 574.00$               
18  Sub-grade Compaction 126 SY -$                    20.00$                 20.00$                 2,520.00$            
19  Integral Concrete Curb, Type 2-A 89 LF 4.00$                   4.00$                   8.00$                   712.00$               
20  4” Concrete Sidewalk 84 SF 5.00$                   5.00$                   10.00$                 840.00$               
21  Curb Ramps 2 EA 500.00$               50.00$                 550.00$               1,100.00$            
22  Concrete Wheel Stop 125 EA 34.50$                 10.00$                 44.50$                 5,562.50$            
23  Pavement Markings 1 Lump Sum 150.00$               600.00$               750.00$               750.00$               

24  Sanitary Manhole 1 EA 1,200.00$            7,000.00$            8,200.00$            8,200.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 15.00$                 35.00$                 50.00$                 1,000.00$            
26  Aggregate Drains 175 LF 5.00$                   5.00$                   10.00$                 1,750.00$            
27  4” Underdrain 98 LF 5.00$                   10.00$                 15.00$                 1,470.00$            
28  Catch Basin (Type 2-2B) 2 EA 400.00$               600.00$               1,000.00$            2,000.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 10.00$                 20.00$                 30.00$                 1,410.00$            
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 15.00$                 15.00$                 30.00$                 6,420.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 18.00$                 18.00$                 36.00$                 2,880.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 135.00$               300.00$               435.00$               1,740.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 135.00$               300.00$               435.00$               870.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 1,000.00$            1,000.00$            2,000.00$            2,000.00$            
35 2” Conduit (Schedule 40) 146 LF 10.00$                 10.00$                 20.00$                 2,920.00$            

36 Seeding and Mulching 51,327 SY 0.35$                   0.40$                   0.75$                   38,495.25$          

37 Sediment & Erosion Control 1 Lump Sum 3,000.00$            8,100.00$            11,100.00$          11,100.00$          

466,933.50$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Terra Valley Excavating
87 East St. 

Bellville, Ohio 44813
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum -$                      4,000.00$             4,000.00$             4,000.00$             

2  Mobilization 1 Lump Sum -$                      4,200.00$             4,200.00$             4,200.00$             

3  Construction Staking 1 Lump Sum 500.00$                4,000.00$             4,500.00$             4,500.00$             

4 Demolition 1 Lump Sum -$                      3,500.00$             3,500.00$             3,500.00$             

5  Clearing & Grubbing 1 Lump Sum -$                    12,300.00$          12,300.00$          12,300.00$          
6  Stumps and Roots Removed 1 Lump Sum -$                    6,800.00$            6,800.00$            6,800.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    4.90$                   4.90$                   132,300.00$        

8  Asphalt Surface Course (1.5”)  265 CY 110.00$               40.00$                 150.00$               39,750.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 105.00$               28.00$                 133.00$               35,245.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.10$                   1.00$                   2.10$                   667.80$               
11  Bituminous Aggregate Base (3”) 530 CY 90.00$                 34.00$                 124.00$               65,720.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 1.30$                   1.00$                   2.30$                   5,122.10$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 30.00$                 9.00$                   39.00$                 41,340.00$          
14  Sub-grade Compaction 6,928 SY -$                    1.00$                   1.00$                   6,928.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 35.00$                 30.00$                 65.00$                 6,175.00$            
16  7” Plain Concrete Pavement 126 SY 20.00$                 36.00$                 56.00$                 7,056.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 30.00$                 15.00$                 45.00$                 630.00$               
18  Sub-grade Compaction 126 SY -$                    1.00$                   1.00$                   126.00$               
19  Integral Concrete Curb, Type 2-A 89 LF 1.00$                   1.00$                   2.00$                   178.00$               
20  4” Concrete Sidewalk 84 SF 1.75$                   2.75$                   4.50$                   378.00$               
21  Curb Ramps 2 EA 250.00$               175.00$               425.00$               850.00$               
22  Concrete Wheel Stop 125 EA 45.00$                 16.00$                 61.00$                 7,625.00$            
23  Pavement Markings 1 Lump Sum 400.00$               750.00$               1,150.00$            1,150.00$            

24  Sanitary Manhole 1 EA 1,400.00$            1,900.00$            3,300.00$            3,300.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 20.00$                 20.00$                 40.00$                 800.00$               
26  Aggregate Drains 175 LF 6.00$                   4.00$                   10.00$                 1,750.00$            
27  4” Underdrain 98 LF 5.00$                   4.00$                   9.00$                   882.00$               
28  Catch Basin (Type 2-2B) 2 EA 300.00$               450.00$               750.00$               1,500.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 10.00$                 10.00$                 20.00$                 940.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 16.00$                 10.00$                 26.00$                 5,564.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 24.00$                 10.00$                 34.00$                 2,720.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 175.00$               100.00$               275.00$               1,100.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 200.00$               125.00$               325.00$               650.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 600.00$               500.00$               1,100.00$            1,100.00$            
35 2” Conduit (Schedule 40) 146 LF 6.00$                   4.00$                   10.00$                 1,460.00$            

36 Seeding and Mulching 51,327 SY 0.50$                   0.50$                   1.00$                   51,327.00$          

37 Sediment & Erosion Control 1 Lump Sum 3,000.00$            7,800.00$            10,800.00$          10,800.00$          

470,433.90$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Fabrizi Trucking & Paving Co., Inc. 
389 Columbia Rd. 

Valley City, Ohio 44280

General 

Demolition 

Clearing & Grubbing 

Earthwork

Pavement 

Storm & Sanitary 

Note: Shaded areas are corrected calculations as original was mis-calculated. 
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Proposal to the Village of Westfield Center, Ohio 
Community Park Site Preparation Project 

Bid 
Item Item Description Est. 

Qty. Unit Unit Price 
Material 

Unit Price 
Labor Total Unit Price Total Price 

1  Bond & Insurance 1 Lump Sum 24,000.00$           -$                      24,000.00$           24,000.00$           

2  Mobilization 1 Lump Sum -$                      10,000.00$           10,000.00$           10,000.00$           

3  Construction Staking 1 Lump Sum 1,000.00$             16,000.00$           17,000.00$           17,000.00$           

4 Demolition 1 Lump Sum 1,000.00$             9,000.00$             10,000.00$           10,000.00$           

5  Clearing & Grubbing 1 Lump Sum 1,000.00$            24,000.00$          25,000.00$          25,000.00$          
6  Stumps and Roots Removed 1 Lump Sum -$                    5,000.00$            5,000.00$            5,000.00$            

7 Excavation & Embankment (balanced on-site) 27,000 CY -$                    4.66$                   4.66$                   125,820.00$        

8  Asphalt Surface Course (1.5”)  265 CY 110.00$               26.00$                 136.00$               36,040.00$          
9  Asphalt Intermediate Course (1.5”) 265 CY 98.00$                 22.00$                 120.00$               31,800.00$          
10  Tack Coat (0.05 Gal./SY) 318 Gallon 1.00$                   1.00$                   2.00$                   636.00$               
11  Bituminous Aggregate Base (3”) 530 CY 95.50$                 21.50$                 117.00$               62,010.00$          
12  Prime Coat (0.35 Gal./SY) 2,227 Gallon 2.00$                   2.00$                   4.00$                   8,908.00$            
13  Aggregate Base (6” Limestone Aggregate) 1,060 CY 32.00$                 3.00$                   35.00$                 37,100.00$          
14  Sub-grade Compaction 6,928 SY -$                    1.00$                   1.00$                   6,928.00$            
15  Stabilized Crushed Aggregate (6”) 95 CY 32.00$                 28.00$                 60.00$                 5,700.00$            
16  7” Plain Concrete Pavement 126 SY 20.00$                 30.00$                 50.00$                 6,300.00$            
17  Aggregate Base (4” Limestone Aggregate) 14 CY 32.00$                 48.00$                 80.00$                 1,120.00$            
18  Sub-grade Compaction 126 SY -$                    1.00$                   1.00$                   126.00$               
19  Integral Concrete Curb, Type 2-A 89 LF 1.00$                   2.00$                   3.00$                   267.00$               
20  4” Concrete Sidewalk 84 SF 1.00$                   5.00$                   6.00$                   504.00$               
21  Curb Ramps 2 EA 100.00$               300.00$               400.00$               800.00$               
22  Concrete Wheel Stop 125 EA 35.00$                 20.00$                 55.00$                 6,875.00$            
23  Pavement Markings 1 Lump Sum 450.00$               1,350.00$            1,800.00$            1,800.00$            

24  Sanitary Manhole 1 EA 1,500.00$            500.00$               2,000.00$            2,000.00$            
25  4” Conduit, Type C, 707.41 (PVC) 20 LF 12.00$                 23.00$                 35.00$                 700.00$               
26  Aggregate Drains 175 LF 1.00$                   3.00$                   4.00$                   700.00$               
27  4” Underdrain 98 LF 2.00$                   5.00$                   7.00$                   686.00$               
28  Catch Basin (Type 2-2B) 2 EA 300.00$               200.00$               500.00$               1,000.00$            
29  6” Conduit, Type C, 707.41 (PVC) 47 LF 6.00$                   10.00$                 16.00$                 752.00$               
30  12” Conduit, Type B, 706.02 (RCP) 214 LF 12.00$                 20.00$                 32.00$                 6,848.00$            
31  18” Conduit, Type B, 706.02 (RCP) 80 LF 17.00$                 23.00$                 40.00$                 3,200.00$            
32  Half Height Headwall (HW-2.2) 12” 4 EA 150.00$               100.00$               250.00$               1,000.00$            
33  Half Height Headwall (HW-2.2) 18” 2 EA 150.00$               100.00$               250.00$               500.00$               
34  Pond Outlet Structure Assembly 1 Lump Sum 1,000.00$            2,000.00$            3,000.00$            3,000.00$            
35 2” Conduit (Schedule 40) 146 LF 3.00$                   7.00$                   10.00$                 1,460.00$            

36 Seeding and Mulching 51,327 SY 0.15$                   0.20$                   0.35$                   17,964.45$          

37 Sediment & Erosion Control 1 Lump Sum 3,000.00$            3,000.00$            6,000.00$            6,000.00$            

469,544.45$  

Lawns 

Sediment & Erosion Control 

TOTAL 

Lockhart Concrete Co. 
800 W. Waterloo Rd. 

Akron, Ohio 44314

General 

Demolition 

Clearing & Grubbing 

Earthwork

Pavement 

Storm & Sanitary 
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